Site Name	St. Thomas			PO Planned Release Date			Vendor to submit with each monthly invoice the monthly planned allocated Invoicing spend													
Project Name:	Vacation w/ umbrella drinks			1/18/2014																
Vendor:	Expedia			Project Planned Complete Date																
Quote No.:	1234			1/18/2014			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Project
Project Class	VOD			Project Invoice totals			January			February			March			April			
Project Summary Totals	$ -	$ -	$ -	$ -			$ -			$ -			$ -			$ -			$
	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material
General Conditions	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$
Design Fees:	$ -	$ -	$ -	$ -	$ -	$ -													
Permitting:	$ -	$ -	$ -	$ -	$ -	$ -													
Environmental Permitting	$ -	$ -	$ -	$ -	$ -	$ -													
Permit Cost:	$ -	$ -	$ -	$ -	$ -	$ -													
Project Management	$ -	$ -	$ -	$ -	$ -	$ -													
Supervision:	$ -	$ -	$ -	$ -	$ -	$ -													
Construction Debris Removal:	$ -	$ -	$ -	$ -	$ -	$ -													
Power Company Back Charges	$ -	$ -	$ -	$ -	$ -	$ -													
Final Cleaning	$ -	$ -	$ -	$ -	$ -	$ -													
Contingency	$ -	$ -	$ -	$ -	$ -	$ -													
Mobilization	$ -	$ -	$ -	$ -	$ -	$ -													
DEMO	$ -	$ -	$ -	$ -	$ -	$ -													
Power Strip Replacement	$ -	$ -	$ -	$ -	$ -	$ -													
specify	$ -	$ -	$ -	$ -	$ -	$ -													
Generator	$ -	$ -	$ -	$ -	$ -	$ -													
Generator	$ -	$ -	$ -	$ -	$ -	$ -													
Fuel	$ -	$ -	$ -	$ -	$ -	$ -													
Rigging and Setting	$ -	$ -	$ -	$ -	$ -	$ -													
Automatic Transfer Switch	$ -	$ -	$ -	$ -	$ -	$ -													
Manual Transfer Switch	$ -	$ -	$ -	$ -	$ -	$ -													
Lug Cabinet	$ -	$ -	$ -	$ -	$ -	$ -													
Feeder conduit and conductors	$ -	$ -	$ -	$ -	$ -	$ -													
Auxiliary conduit & conductors	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
UPS System / Inverter System:	$ -	$ -	$ -	$ -	$ -	$ -													
UPS	$ -	$ -	$ -	$ -	$ -	$ -													
Inverter	$ -	$ -	$ -	$ -	$ -	$ -													
Feeder Conduit & Conductors	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
DC Plant:	$ -	$ -	$ -	$ -	$ -	$ -													
DC Plant -48V	$ -	$ -	$ -	$ -	$ -	$ -													
Battery System	$ -	$ -	$ -	$ -	$ -	$ -													
Floor Battery support	$ -	$ -	$ -	$ -	$ -	$ -													
Battery Disconnect	$ -	$ -	$ -	$ -	$ -	$ -													
Battery Bay/Stand/Rack	$ -	$ -	$ -	$ -	$ -	$ -													
BDCBB	$ -	$ -	$ -	$ -	$ -	$ -													
Fuse Alarm Panel	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
DC Cabling:	$ -	$ -	$ -	$ -	$ -	$ -													
Cabling	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
Grounding:	$ -	$ -	$ -	$ -	$ -	$ -													
Interior Grounding	$ -	$ -	$ -	$ -	$ -	$ -													
Exterior Grounding	$ -	$ -	$ -	$ -	$ -	$ -													
Soil Resistivity Test	$ -	$ -	$ -	$ -	$ -	$ -													
3 PT Fall of Potential Test	$ -	$ -	$ -	$ -	$ -	$ -													
Lightning Protection	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
Surge Suppression:	$ -	$ -	$ -	$ -	$ -	$ -													
TVSS	$ -	$ -	$ -	$ -	$ -	$ -													
Misc.	$ -	$ -	$ -	$ -	$ -	$ -													
Electrical:	$ -	$ -	$ -	$ -	$ -	$ -													

Switchgear	$	-	$	-	$	-	$	-	$	-	$	-													
Feeder Conduits & Conductors	$	-	$	-	$	-	$	-	$	-	$	-													
Branch Conduits & Conductors	$	-	$	-	$	-	$	-	$	-	$	-													
Light Fixtures	$	-	$	-	$	-	$	-	$	-	$	-													
Devices	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
HVAC:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Wall Mounted	$	-	$	-	$	-	$	-	$	-	$	-													
Split System	$	-	$	-	$	-	$	-	$	-	$	-													
Packaged	$	-	$	-	$	-	$	-	$	-	$	-													
Controls	$	-	$	-	$	-	$	-	$	-	$	-													
Distribution	$	-	$	-	$	-	$	-	$	-	$	-													
Exhaust Fan	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
Environmental Monitoring:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Monitoring System	$	-	$	-	$	-	$	-	$	-	$	-													
Conduit & Cables	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
Fire Protection:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Clean Agent	$	-	$	-	$	-	$	-	$	-	$	-													
Sprinkler	$	-	$	-	$	-	$	-	$	-	$	-													
Detection & Evacuation	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
Architectural:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Excavation, Trench & Backfill	$	-	$	-	$	-	$	-	$	-	$	-													
Concrete Work	$	-	$	-	$	-	$	-	$	-	$	-													
Masonry	$	-	$	-	$	-	$	-	$	-	$	-													
Structural Steel	$	-	$	-	$	-	$	-	$	-	$	-													
Light Gauge Metal Framing	$	-	$	-	$	-	$	-	$	-	$	-													
Drywall	$	-	$	-	$	-	$	-	$	-	$	-													
Painting	$	-	$	-	$	-	$	-	$	-	$	-													
VCT Flooring	$	-	$	-	$	-	$	-	$	-	$	-													
Raised Computer Flooring	$	-	$	-	$	-	$	-	$	-	$	-													
Acoustical Ceiling	$	-	$	-	$	-	$	-	$	-	$	-													
Precast Concrete Building	$	-	$	-	$	-	$	-	$	-	$	-													
Windows & Doors	$	-	$	-	$	-	$	-	$	-	$	-													
Roofing	$	-	$	-	$	-	$	-	$	-	$	-													
Fiber Vault	$	-	$	-	$	-	$	-	$	-	$	-													
Paving	$	-	$	-	$	-	$	-	$	-	$	-													
Fencing	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
Infrastructure:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Cable Rack	$	-	$	-	$	-	$	-	$	-	$	-													
Fiber Guide	$	-	$	-	$	-	$	-	$	-	$	-													
Equipment Bays	$	-	$	-	$	-	$	-	$	-	$	-													
Fiber Management	$	-	$	-	$	-	$	-	$	-	$	-													
Hardware Removal	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													
Security/Access:	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**	**$**	**-**													
Security System	$	-	$	-	$	-	$	-	$	-	$	-													
Badge Access	$	-	$	-	$	-	$	-	$	-	$	-													
Misc.	$	-	$	-	$	-	$	-	$	-	$	-													

d schedule as back-up indicating completed and or received items for Material, Labor and Equipment as identified with-in Project Spend Summary for approved Projects with Open Approved Purchase Order

ed Invoicing Schedule		Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Projected Invoicing Schedule			Total Spend Projection
May		June			July			August			September			October			November			December			$ -
-		$ -			$ -			$ -			$ -			$ -			$ -			$ -			
Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	Material	Labor	Equipment	$ -
$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	$ -	